
ORDER FOR SUPPLIES OR SERVICES PAGE OF PAGES 

1 	2 IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

1. DATE OF ORDER 2. CONTRACT N0. (Ifany) 6. SHIP TO: 
EP-W-11-022 

a. NAME OF CONSIGNEE 02 /27 /2014 

3. ORDER NO. 4. REQUISITION/REFERENCE N0. 
OAR/OAP/CPPD 0307 PR-OAR-14-00542 

5. ISSUING OFFICE (Address crorrespondence to) b. STREET ADDRESS 
HPOD US Environmental Protection Agency 
US Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code 6202J 

Ariel Rios Building OAP/CPPD 

c. CITY d. STATE e. ZIP CODE 1200 Pennsylvania Avenue r  NW 
Washington DC 20460 Washington DC 20460 

7. TO: f. SHIP VIA 

a. NAME OF CONTRACTOR 

CADMUS GROUP r  INC. THE B. TYPE OF ORDER 

b. COMPANY NAME ❑ a. PURCHASE 	 ❑ 

REFERENCE YOUR: 

b. DELIVERY 

c. STREET ADDRESS 
57 WATER STREET Except for billing instructions on the 

reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 

Please fumish the following on the terms 	 subject to the terms and conditions 

and conditions specified on both sides of 	 of 

this order and on the attached sheet, if any, 

the above-numbered contract. 

d. CITY e. STATE f. ZIP CODE 
WATERTOWN MA 024724603  including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CPPD 
11. BUSINESS CLASSIFICATION 	(Checkappropriate box(es)) 12. F.O.B. POINT n a. SMALL 	FX-] b. OTHER THAN SMALL 	❑ c. DISADVANTAGED 	❑d. WOMEN-OWNED 	❑ e. HUBZone 

Destination 
F-] f. SERVICE-DISABLED 	❑ g. WOMEN-OWNED SMALL BUSINESS (WOSB) 	❑ h. EDWOSB 

VETERAN-OWNED 	ELIGIBLE UNDER THE WOSB PROGRAM 

13. PLACE OF 14. GOVERNMENT B/L N0. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 
ON OR BEFORE (Date) 

a. INSPECTION b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (Seereverse forRe)ectlons) 

QUANTITY UNIT QUANTITY 
ITEM NO. SUPPLIES OR SERVICES ORDERED U PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) ' 

DUNS Number: 	(b)(4) 

TASK ORDER #0307 - LOGO MONITORING AND 
MEDIA ANALYSIS & OUTREACH FOR ENERGY STAR 
TOPO: GWEN TAYLOR 

Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE N0. 17(h) 
TOTAL 
(Cont 
pages) 

21. MAIL INVOICE T0: 

$0.00 

' 

a.NAME 
RTP Finance Center 

SEE BILLING 
INSTRUCTIONS b. STREETADDRESS 	US Environmental Protection Agency 

ONREVERSE (orP.O.Box) 
RTP-Finance Center 17(i) 

Mail Drop D143-02 TOTALD 

109 TW Alexander Drive 
$706 324.00 

, 
C. GITY e. 

Durham NC 27711 

22. UNITED STATES OF 	 0 2/ 2 7/ 2 014 23. NAME (Typed) 

AMERICABY (Signature) 
ULCGTRONM 

Sharron Doherty 
TITLE: CONTRACTING/ORDERING OFFICER 

i161MATVR@. 

AUTHORIZED FOR LOCAL REPRODUCTION 	 OPTIONAL FORM 347 (Rev. 212012) 
PREVIOUS EDITION NOT USABLE 	 Presaibetl by GSArFAR 48 CFR 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES 
	

PAGE NO 

TION 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER CONTRACT NO. ORDER N0. 

02/27/2014 EP-W-11-022 0307 

ITEM N0. SUPPLIES/SERVICES QUANTITY UNIT UNIT AMOUNT QUANTITY 
ORDERED PRICE ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

Admin Office: 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Accounting Info: 
14-15-B-58E8-101A46XP3-2505 --- 1458EE4119-001 
BFY: 	14 EFY: 	15 Fund: B Budget Org: 	58E8 
Program (PRC): 	101A46XP3 Budget 	(BOC): 	2505 
DCN - Line ID: 	1458EE4119-001 
Period of Performance: 	03/01/2014 to 
02/28/2015 

0001 Task Order #0307 - Logo Monitorin and Media 
Analysis & Outreach for ENERGY STAR 

CO: 	Sharron Doherty 
COR: Gwen Taylor 
ALTERNATE COR: Kristinn Leonhart 

Budget estimate dated February 16, 2014 for 
$706,324.00 and 6,644 hours is approved. 
Funding in the amount of $137,000.00 is 
hereby provided. An additional $569,324.00 
is needed to fully fund this order. The 
contractor shall not exceed the funded 
amount. Additional funds will be provided 
as they become available. 

PERSONS RESPONSIBLE FOR APPROVING INVOICES: 
COR: GWEN TAYLOR 
ALT COR: KRISTINN LEONHART 

The obligated amount of award: 	$137,000.00. 
The total for this award is shown in box 
17 (i) .   

TOTAL CARRIED FORWARD TO 1 ST PAGE (ITEM 17(H)) 
AuiroFtizeu rori LocAL RerooucTioN 	 OPTIONAL FORM 348 (Rev. 4r2006) 
PREVIOUS EDITION NOT USABLE 	

Prescribetl by GSA FAR (48 CFR) 53.213(Q 



Statement of Work 
ENERGY STAR Marketing, Media, Education Support Services 

EP-W-11-022 

Task Order Number: 307 
Task Order Title: Logo Monitoring, Media Analysis, Outreach & Web Support for the ENERGY 
STAR Program 
Period of Performance: 3/1/14 - 2/28/15 
Task Order Contract OfFicer Representative (TOCOR): Gwendolyn Taylor 
Alternate TOCOR: Kristinn Leonhart 

BACKGROUND AND PURPOSE 

ENERGY STAR is a voluntary program housed in the Environmental Protection Agency's (EPA's) 
Climate Protection Partnership Division (CPPD). The program began in 1992 to encourage 
industry, institutions, organizations, and the public to reduce or prevent pollution through the use 
of energy-efficient technologies. 

EPA continues its work to strengthen the educational message of ENERGY STAR to all sectors. 
EPA is working to promote the program by balancing the use of a single identity with an 
understanding of the unique ofPerings for the residential and commercial market. ENERGY STAR 
uses a variety of communications and marketing tools to educate individuals and organizations, 
including increased use of the Internet as an important medium for communication and 
information sharing. 

EPA has introduced a number of efforts designed to support manufacturers in the development 
and implementation of various energy-efficient, product-related technologies relevant to office 
equipment, consumer electronics, residential heating and cooling systems, among other products 
and product categories. EPA also supports manufacturers, retailers, and local energy efficiency 
program sponsors in the promotion of products that have earned the ENERGY STAR label and 
works with these sectors to stimulate market demand for these products. 

To ensure the integrity of the ENERGY STAR name and logo, EPA is responsible for ensuring 
that these registered trademarks are used correctly by all parties in print and on the Web. This 
task order builds upon EPA's efforts to understand how the logo is currently used by monitoring 
the use and presence of the ENERGY STAR name and logo in print and Web-based 
advertisements. Under this task order, EPA also seeks to track and analyze the presence and 
content of articles featuring and/or mentioning the ENERGY STAR program. Using information 
from the monitoring research and media inquiries, the Contractor will support ENERGY STAR 
outreach efforts such as media tours and newsletters. Specifically; under this task order, the 
Contractor shall: 

1. Monitor advertisements and track how companies use and misuse the logo. 
2. Work with EPA to address logo uses that are not consistent with the ENERGY STAR 

Brand Book. 
3. Analyze articles on a quarterly basis that feature or mention ENERGY STAR. 
4. Coordinate with EPA to respond to media requests for ENERGY STAR information. 
5. Prepare and distribute outreach material to media audiences, and proactively contact 

long-lead publications, as requested by the EPA Contracting Officer Representative. 
(COR) 

6. Coordinate and implement media tours, as requested by the EPA COR. 



Task 1. ENERGY STAR Logo Use Monitoring and Management of Violations 

The Contractor team will monitor the ENERGY STAR logo in print advertisements monthly and 
monitor logo use on the Web quarterly. Specifically, the Contractor monitors the presence of 
ENERGY STAR logos across national publications both online and in print to ensure companies 
are incorporating it into their advertisements properly. The Contractor also monitors the presence 
of individual ENERGY STAR public service announcements (PSAs). AII searches incorporate the 
phrase ENERGY STAR, as well as the individual keywords ENERGY and STAR. 

The Contractor will also continue to prepare letters and follow up with companies that use the 
logo in a manner that is not consistent with the ENERGY STAR Brand Book. The Contractor will 
continue to separate logo violations into major and minor violations and to address each type of 
violation in a manner consistent with the previous logo monitoring and violation management 
work conducted. 

EPA anticipates that as use of the logo continues to become more prevalent, the Contractor will 
receive increasing advertisement clips on a monthly basis. The Contractor should continually 
monitor costs of different monitoring services and the cost of monitoring different media to 
recommend the most cost effective solution for EPA. The Contractor will also monitor use of the 
ENERGY STAR logo on the Web and coordinate with EPA to address any Web-based logo 
usage that is not consistent with the ENERGY STAR Identity Guidelines. 

For all logo violations, the Contractor will identify a contact and either call or send written 
communication to the contact with information on how to correct any logo misuse. The Contractor 
will also continue to track all communication, including date and details about any calls made or 
letters sent, in the logo violations database. The Contractor will prepare a monthly report outlining 
logo use trends and detailing logo use violations, as well as any exchanges or interactions that 
have occurred with companies. The Contractor will also track domain name violations on a 
regular basis. 

Deliverables: Monthly reports on logo usage and logo violations (and accompanying material) 
Quarterly reports on Internet violations 

Task 2. Media Analysis and Tracking 

The Contractor shall monitor media coverage of ENERGY STAR (via print, internet and 
broadcast). The Contractor will distribute the clips daily via email to appropriate EPA CORS and 
personnel as well as other subcontractors. The Contractor shall also prepare a monthly report 
that summarizes the coverage for the previous month. The Contractor shall include media 
tracking results that allow EPA to maintain consistent trend data since 2001. To this end, each 
report will chart the monthly and cumulative media presence of ENERGY STAR and will include 
tables and graphs incorporating data that has been collected over the past 10+ years. 

Deliverables: 	Daily email with media hits 
Monthly media report 



Task 3. Media Analysis and Support 

Under this task, the Contractor team will continue to identify, recommend, and implement the 
strongest media outreach angles and opportunities to build awareness of ENERGY STAR. The 
Contractor will continue to conduct the media analysis (under Task 2) and identify opportunities 
for proactive outreach to selected media outlets. Based on its analysis of ENERGY STAR's 
presence in the news, the Contractor team will work with the EPA COR to devise strategies to 
gain increased, positive coverage. In addition, the Contractor will provide recommendations 
regarding future media targets, as requested by the EPA COR. 

The Contractor will also determine the appropriate EPA contact to respond to requests from the 
media for information, logos, and facts on ENERGY STAR. The Contractor will monitor media line 
and e-mail requests on a daily basis and pursue proactive outreach to all interested media 
outlets, including coordinating with other parts of the ENERGY STAR program. The Contractor 
will e-mail the EPA COR with daily updates of activity from interested media outlets. 

Based on the initial calls with the EPA COR, under this task the Contractor may also review the 
on-line newsroom to ensure it reflects the latest ENERGY STAR information, as well as 
recommend new articles to update the newsroom. Throughout the period of performance, the 
Contractor and the EPA COR will conduct monthly meetings to define new opportunities and 
further refine expected deliverables. 

Deliverables: 	Monthly progress reports 

Task 4. Support for ENERGY STAR Education, Outreach and Web 

	

4.1 	As directed by the EPA COR, the Contractor will assist in research and outreach 
regarding the ENEGRY STAR program. This includes tracking information about the public 
awareness and understanding of ENERGY STAR and drafting materials to provide support 
communication with media outlets to publicize ENERGY STAR program news and activities. 
Before developing any materials or tracking data, the Contractor will meet with the EPA COR to 
discuss the objective and'delivery schedule. 

	

4.2 	In accordance with EPA standards and ENERGY STAR Brand Book, the 
Contractor shall provide web page designs suitable to meet ENERGY STAR goals for the 
www.eneraystar.gov  home page and its related web pages. Pages and content shall be created 
in a manner that will appeal to both the general public and a business audience. The Contractor 
shall provide appropriate program graphics/illustrations/multimedia, redesign existing web pages, 
and design new templates on an as-needed basis as specified by the EPA COR. The anticipated 
frequency of the need for new graphic content to support maintaining fresh and current content 
on the  www.energystar.gov  home page is monthly. 

Deliverables: TBD 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT T777p7c 

T ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION N0. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. N0. 5. PROJECT N0. (Ifapplicable) 

001 06/23/2014 PR—OAR- 14 - 01275 NEW AWARD 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIPCode) (x)  9A.AMENDMENT OF SOLICITATION N0. 

;ADMUS GROUP, INC. THE 
i7 WATER STREET 9B. DATED (SEEITEM 11) 

4ATERTOWN MA 024724603 

X  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-022 
0307 
10B. DATED (SEE ITEM 13) 

02/27/2014 CODE (b)(4) FACILITYCODE 

11. 1nIJI ICmvnLlMrrLIC.I ilJAmenVmerviJur.IVLKAIl1IwIV0 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOVJLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 	 Net Increase: 	 $176,580.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS I$SUED PURSUANT T0: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0. IN ITEM 10A, 

I B. THE ABOVE NUMBERED CONTRACTfORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying ofhce, 
appropdation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

E. IMPORTANT: 	Contractor 	 El is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasib/e.) 

DUNS Number: 	b)(4) 

TASK ORDER #0307 - LOGO MONITORING AND MEDIA ANALYSIS & OUTREACH FOR ENERGY STAR 
TOPO: GWEN TAYLOR 
The purpose of this modification is to provide incremental funding in the amount of 
$176,580.00. As a result, the total funded amount of this Task Order increases from 
$137,000.00 to $313,580.00. This Task Order requires an additional $392,744.00 to be fully 
funded. 

LIST OF CHANGES: 
Obligated Amount for this Modification: $176,580.00 
New Total Obligated Amount for this Award: $313,580.00 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Sharron Doherty 

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 11 ~ 
uwlr 

ELECTRQNIG 
16C. DATE SIGNED 

M ~~~~ 06/23/2014 
(Signature of person authorized to sign) 

NSN 7540-01-152-8070 	 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEETI 
REFERENCE N0. OF DOCUMENT BEING CONTINUED pAGE OF 

EP-W-11-022/0307/001 	 I 2 	1 2 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM N0, 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Incremental Funded Amount changed: from 
$137,000.00 to $313,580.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-58E8-101A46XP3-2505-1458EE4336-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 58E8 
Program (PRC) 	101A46XP3 
Budget 	(BOC) 	2505 
Job # 	(Site/Project) 
Cost Organization 
DCN-LineID 1458EE4336-001 
Amount: 	$176,580.00 

Delivery Location Code: OAR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 62021 
OAP/CPPD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 	03/01/2014 to 02/28/2015 

PERSONS RESPONSIBLE FOR APPROVING INVOICES: 
COR: GWEN TAYLOR 
ALT COR: KRISTINN LEONHART 

NSN 7540-01-.152-8067 	 OPTIONAL FORM 336 (4-86) 
. 	 . Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	2 
2. AMENDMENT/MODIFICATION N0. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. N0, 5. PROJECT NO. (Ifapplicab/e) 

002 07/01/2014 PR-OAR-14-01325 NEW AWARD 

6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
B. NAME AND ADDRESS OF CONTRACTOR (No., atreet, county, State andZlPCode) (x)  9A. AMENDMENT OF SOLICITATION N0. 

;ADMUS GROUP, 	INC. THE 
98. DATED (SEE ITEM 11) 37 WATER STREET 

OATERTOWN MA 024724603 

X  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-022 
0307 
10B. DATED (SEE ITEM 13) 

02/27/2014 CODE (b)(4) FACILITYCODE 

Tl. 1 n W fl cm vnl. i HrrucJ rV !\mcrvumcrv i J vr .l V LM I M I wnA 

❑ The above numbered solicitation is amended as set forth in Item.14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submilted; or (c) By 

separate lelter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submilted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12.ACCOUNTINGANDAPPROPRIATIONDATA(Ifrequired) 	 Net Increase• 	 $40,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT T0: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

E. IMPORTANT: 	Contractor 	 x❑ is nol, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Nurnber: b)(4) 

TASK ORDER #0307 - LOGO MONITORING AND MEDIA ANALYSIS & OUTREACH FOR ENERGY STAR 

TOPO: GWEN TAYLOR 

The purpose of this modification is to provide incremental funding in the amount of 

$40,000.00. As a result, the total funded amount of this Task Order increases from 

$313,580.00 to $353,580.00. This Task Order requires an additional $352,744.00 to be fully 

funded. 

LIST OF CHANGES: 

Obligated Amount for this Modification: $40,000.00 

New Total Obligated Amount for this Award: $353,580.00 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Sharron Doherty 

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 11 ~ 
ELETRM ~. 	~4l1  

~ 	
MMAyUlM 

16C. DATE SIGNED 

0 7/ 01 / 2 014 
(Signature of person authonzed to aign) 

NSN 7540-01-152-8070 	 STANDARD FORM 30 (REV. 1U-63) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEETI 
REFERENCE NO.OF DOCUMENT BEING CONTINUED pAGE OF 

EP-W-11-022/0307/002 	 I ? 	1 2 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM N0. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Incremental Funded Amount changed: from 
$313,580.00 to $353,580.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-58E8-101A46XP3-2505-1458EE4358-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 58E8 
Program (PRC) 	101A46XP3 
Budget 	(BOC) 	2505 
Job # 	(Site/Project) 
Cost Organization 
DCN-LineID 1458EE4358-001 
Amount: 	$40,000.00 
Percent: 	5.66312 

Delivery Location Code: OAR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 62021 
OAP/CPPD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	03/01/2014 to 02/28/2015 

PERSONS RESPONSIBLE FOR APPROVING INVOICES: 
COR: GWEN TAYLOR 
ALT COR: KRISTINN LEONHART 

NSN 7540-07-152-8067  OPTIONAL FORM 336 (4•86) 
 . Sponsoretl by GSA 	. 

 FAR (48 CFR) 53.170 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 7TRACT ID CODE PAGE OF PAGES 

1 	 2 
2. AMENDMENT/MODIFICATION N0. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. N0. S. PROJECT N0. (Ifapplicable) 

003 07/02/2014 PR-OAR-14-01344 NEW AWARD 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
B. NAME AND ADDRESS OF CONTRACTOR (No., street, county, state and ZIP Code) 

(X) 
 9A. AMENDMENT OF SOLICITATION N0. 

:ADMUS GROUP, 	INC. THE 
57 WATER STREET 98. DATED (SEE ITEM 11) 

OATERTOWN MA 024724603 

X  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-022 
0307 
10B. DATED (SEE ITEM 13) 

02/27/2014 CODE b)(4) FACILITYCODE 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire lo change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12.ACCOUNTINGANDAPPROPRIATIONDATA(Ifrequired) 	 Net Increase: 	 $10,000.00 
See Schedu.le 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT T0: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0. IN ITEM 10A. 

I B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying o(fice, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

E. IMPORTANT: 	Contractor 	 x❑ is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF aection headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 	b)(4) 

TASK ORDER #0307 - LOGO MONITORING AND MEDIA ANALYSIS & OUTREACH FOR ENERGY STAR 
TOPO: GWEN TAYLOR 

The purpose of this modification is to provide incremental funding in the amount of 

$10,000.00. As a result, the total funded amount of this Task Order increases from 

$353,580.00 to $363,580.00. This Task Order requires an additional $342,744.00 to be fully 

funded. 

LIST OF CHANGES: 

Obligated Amount for this Modification: $10,000.00 

New Total Obligated Amount for this Award: $363,580.00 

Continued ... 
Exdept as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore chanped, remains unchanped and in full force and effect.' 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Sharron Doherty 
15B. CONTRACTOR/OFFEROR 15C, DATE SIGNED 1t 16C. DATE SIGNED ~ ~ry~ 

G 	 ELECTR~IIC ~.. 
soNATUIM 0 7/ 0 2/ 2 014 

(8igneture of person authonzed to sign) 

N5N 7540-01-152-8070 	 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



REFERENCE N0. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EP-W-11-022/0307/003 	 2 	1 2 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Incremental Funded Amount changed: from 
$353,580.00 to $363,580.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-58E8-101A46XP3-2505-1458EE4361-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) 	B 
Budget Organization 58E8 
Program (PRC) 	101A46XP3 
Budget 	(BOC) 	2505 
Job # 	(Site/Project) 
Cost Organization 
DCN-LineID 1458EE4361-001 
Amount: 	$10,000.00 

Delivery Location Code: OAR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 6202J 
OAP/CPPD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 	03/01/2014 to 02/28/2015 

PERSONS RESPONSIBLE FOR APPROVING INVOICES: 
COR: GWEN TAYLOR 
ALT COR: KRISTINN LEONHART 

rvrarv ioau-ut-102-506i 	 OPTIONAL FORM 336 (4-86) 
 Sponsored by GSA 
  FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 
1• 	TRACTID CoDE CoN PAGE OF  PAGES 

1 	2  
2. AMENDMENT/MODIFICATION N0. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT N0. (If applicable) 

004 07/17/2014 PR-HPOD-14-00236 NEW AWARD 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State andZlPCotle) (X)  9A. AMENDMENT OF SOLICITATION N0. 

:ADMUS GROUP, INC. THE 
57 WATER STREET 9B. DATED (SEEITEM 11) 

PATERTOWN MA 024724603 

X  
10A. MODIFICATION OF CONTRACT/ORDER N0. 
EP-W-11-022 
0307 
10B. DATED (SEE ITEM 13) 

0 2/ 2 7/ 2 014 CODE (b)(4) FACILITY CODE 

. nw ~~ cmvwL ~ hrruw ~ vnmcrvumcrvi.lvr.lvLM1/i1wrvA 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date spec'rfied in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate lelter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12.ACCOUNTINGANDAPPROPRIATIONDATA(/frequired) 	 Net Increase: 	 $1, 948.25 
See Schedule  

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER N0. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT T0: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0. IN ITEM 10A. 

I B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

X 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

E. IMPORTANT: 	Contractor 	 ❑x is not. 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 	(b)(4) 

TASK ORDER #0307 - LOGO MONITORING AND MEDIA ANALYSIS & OUTREACH FOR ENERGY STAR 

TOPO: GWEN TAYLOR 

The purpose of this modification is to reobligate funding in the amount of $1,948.25, which 
was de-obligated from Task Order #0202 under this contract (see Task Order #0202 

Modification 46). As a result, the total funded amount increases from $363,580.00 to 

$365,528.25. An additional $340,795.75 is needed to fully fund this Task Order. 

LIST OF CHANGES: 

Obligated Amount for this Modification: $1,948.25 

New Total Obligated Amount for this Award: $365,528.25 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Sharron Doherty 
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1f ~ ~ 

 ELETRONIC 
16C. DATE SIGNED 

MATURE 07/17/2014 
(Slgnature o/ person authortzed to slgn) 

rvarv 109u-ul- loz-outu 	 , 	 O IANUAKU hOKM 30 (KEV. 1U-63) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEETI 
REFERENCE NO.OF DOCUMENT BEING CONTINUED pAGE OF 

EP-W-11-022/0307/004 	 I 2 	1 2 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM N0. 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Incremental Funded Amount changed: from 
$363,580.00 to $365,528.25 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13 - 14 -B - 58E2-101A46XP3-2505-1358EE3441-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 58E2 
Program (PRC) 	101A46XP3 
Budget 	(BOC) 	2505 
Job # 	(Site/Project) 
Cost Organization 
DCN-LineID 1358EE3441-001 
Amount: 	$1,948.25 

Delivery Location Code: OAR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 62021 
OAP/CPPD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	03/01/2014 to 02/28/2015 
PERSONS RESPONSIBLE FOR APPROVING INVOICES: 
COR: GWEN TAYLOR 
ALT COR: KRISTINN LEONHART 

NSN 7540-07-152-8067 	 OPTIONAL FORM 336 (4-86) 
 Sponaored by GSA 

 FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
7T~7~ 

CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION N0: 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO: S. PROJECT NO. (Ifapplicable) 

005 09/12/2014 PR-HPOD-14-00282 NEW AWARD 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
B. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZiP code) (X)  9A.AMENDMENT OF SOLICITATION N0. 

;ADMUS GROUP, INC. THE 
i7 WATER STREET 9B. DATED (SEEITEM 11) 

JATERTOWN MA 024724603 

X  
10A.MODIFICATION OF CONTRACT/ORDER N0. 
EP-W-11-022 
0307 
10B. DATED (SEE ITEM 13) 

02/27/2014 CODE CILITYCODE 

. 	 11. w  nmc. 	 VI' JVLIN IM IIVIYJ 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers: FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegrani or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12.ACCOUNTINGANDAPPROPRIATIONDATA(Ifrequired) 	 Net Increase: 	 $2, 933.12 
See Schedule 

18. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0. IN ITEM 10A, 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying ofhce, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

E. IMPORTANT: 	Contractor 	 0 is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

TASK ORDER #0307 - LOGO MONITORING AND MEDIA ANALYSIS & OUTREACH FOR ENERGY STAR 
TOPO: GWEN TAYLOR 

The purpose of this modification is to RE-obligate funding in the amount of $2,933.12 from 
DCN 1358EE3384, which was de-obligated from Task Order #207 under this contract (see Task 
Order #207 Modification 43). As a result, the total ceiling and funded amounts increase 
from $365,528.25 to $368,461.37. An additional $337,862.63 is needed to fully fund this 
Task Order. 

LIST OF CHANGES: 
Obligated Amount for this Modification: $2,933.12 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore chanped, remains unchanoed and in full force and effect. 

15A.NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Sharron Doherty 
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t 	

4 EI~Ti~~~A1C 
16C. DATE SIGNED 

~ 	 ~ 	

I ~ys 09/12/2014 
(Signature of person authon 	ro 

	

zetl 	sign) 

NsN 104U-Ul-1bz-tlU(U 	 . 	. 	 . 	 , 	~ 	 ~ SIANUAKU FOKM 30 (REV. 10-63) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53143 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION 3HEET 

IEP-W-11-022/0307/005 	 2 	1 2 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM N0. 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

New Total Obligated Amount for this Award: 
$368,461.37 
Incremental Funded Amount changed: 	from 
$365,528.25 to $368,461.37 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-58E5-101A46XP3-2505-1358EE3384-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 58E5 
Program (PRC) 	101A46XP3 
Budget 	(BOC) 	2505 
Job # 	(Site/Project) 
Cost Organization 
DCN-LineID 1358EE3384-001 
Amount: 	$2,933.12 

Delivery Location Code: OAR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 6202J 
OAP/CPPD 
Washington DC 20460 USA 

FOB: Destination 
Period of Performance: 	03/01/2014 to 02/28/2015 
PERSONS RESPONSIBLE FOR APPROVING INVOICES: 
COR: GWEN TAYLOR 
ALT COR: KRISTINN LEONHART 

NSN 754U-01-152-8067 	 - OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

. 	 FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT N0. (Ifapplicable) 

006 09/12/2014 PR-HPOD-14-00288 NEW AWARD 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (ifotherthan Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, 3tete and ZIPCode) (x)  9A. AMENDMENT OF SOLICITATION NO. 

] 

:ADMUS GROUP, 	INC. THE 
57 WATER STREET 9B. DATED (SEE ITEM 11) 

4ATERTOWN MA 024724603 

X  10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-022 
0307 
10B. DATED (SEE ITEM 13) 

02/27/2014 CODE (b)(q) FACILITYCODE 

~nw~~ cmvrv ~ rmr—w ivhmcnumcniavr.w—i — wrva 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 	 $1,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACTtORDER NO. AS DESCRIBED IN ITEM 14. 

oHECK oNE A. THIS CHANGE ORDER IS ISSUED PURSUANT T0: (Specify authotity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

E. IMPORTANT: 	Contractor 	 x❑ is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasib/e.) 

DUNS Number: (b)(4) 

TASK ORDER #0307 - LOGO MONITORING AND MEDIA ANALYSIS & OUTREACH FOR ENERGY STAR 
TOPO: GWEN TAYLOR 

The purpose of this modification is to RE-obligate funding in the amount of $1,000.00 from 

DCN 1358EE3441, which was de-obligated from Task Order #202 under this contract (see Task 

Order #202 Modification #7). As a result, the`total ceiling and funded amounts increase 

from $368,461.37 to $369,461.37. An additional $336,862.63 is needed to fully fund this 

Task Order. 

LIST OF CHANGES: 

Obligated Amount for this Modification: $1,000.00 
Continued ... 
Except as provided herein, all terms and eonditions of the document referenced in Item 9A or 10A, as heretofore chanped, remains unchanoed and in full foree and effect. 

15A. NAME AND TITLE OF SIGNER (Type or pdnt) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Sharron Doherty 
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 11 ~ ~

~ ~y 	 ~~ 

16C. DATE SIGNED 

F N MNATURC 09/12/2014 
 (Slgnature of person authorized to sign) 

NsN 7540-01-152-8070 	 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION 
SHEETIREFERENCE N0. OF DOCUMENT BEING CONTINUED pAGE OF 

EP-W-11-022/0307/006 	 I2 	1 2 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM N0. 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

New Total Obligated Amount for this Award: 
$369,461.37 
Incremental Funded Amount changed: 	from 
$368,461.37 	to 	$369,461.37 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13 - 14 -B-58E2-101A46XP3-2505-1358EE3441-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 58E2 
Program (PRC) 	101A46XP3 
Budget 	(BOC) 	2505 
Job # 	(Site/Project) 
Cost Organization 
DCN-LineID 1358EE3441-001 
Amount: 	$1,000.00 

Delivery Location Code: OAR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 6202J 
OAP/CPPD 
Washington DC 20460 USA 

FOB: Destination 
Period of Performance: 	03/01/2014 to 02/28/2015 

PERSONS RESPONSIBLE FOR APPROVING INVOICES: 
COR: GWEN TAYLOR 
ALT COR: KRISTINN LEONHART 

rvsrv iO4U-U1-70z-nUU/ 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 77NTRACT ID CODE PAGE OF PAGES 

1 	1 	2  
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (Ifapplicable) 

007 09/15/2014 2R-HPOD-14-00291 NEW AWARD 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Arie1 Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, state andZlP Code) (x)  9A. AMENDMENT OF SOLICITATION N0. 

:ADMUS GROUP; 	INC. THE 
) 7 WATER STREET 9B. DATED (SEE ITEM 11) 

4ATERTOWN MA 024724603 

X  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-022 
0307 
10B. DATED (SEE ITEM 13) 

02/27/2014 CODE (b)(4) FACILITYCODE 

l l. i nnJ i l cm vrvL I nr-CD o v Mmcrvumcrv i.7 ur 31vldw iA i wn.l 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receip(of this amendment on each copy of the offer submitted; or (c) By 

separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12.ACCOUNTINGANDAPPROPRIATIONDATA(Ifrequired) 	 Net Increase: 	 $800.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

I B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

E. IMPORTANT: 	Contractor 	 x❑ is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasib/e.) 

DUNS Number: (b)(4) 

TASK ORDER #0307 - LOGO MONITORING AND MEDIA ANALYSIS & OUTREACH FOR ENERGY STAR 

TOPO: GWEN TAYLOR 

The purpose of this modification is to RE-obligate funding in the amount of $800.00 from 

DCN 1358EE3037, which was de-obligated from Task Order #105 under this contract (see Task 

Order #105 Modification #6). As a result, the total ceiling and funded amounts increase 

from $369,461.37 to $370,261.37. An additional $336,062.63 is needed to fully fund this 

Task Order. 

LIST OF CHANGES: 

Obligated Amount for this Modification: $800.00 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or pdnt) 

Sharron Doherty 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t 

~ ~ 
~~~ ~ 

16C. DATE SIGNED 

I 	
S(CRAIVRC 0 9/ 15 / 2 014 

(signature ofperson authodzed to sign) 

NSN 7540-01-152-8070 	 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEETI 
REFERENCE NO.OF DOCUMENT BEING CONTINUED pAGE OF 

EP-W-11-022/0307/007 	 I . 	1 2 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM N0. 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

New Total Obligated Amount for this Award: 
$370,261.37 
Incremental Funded Amount changed: from 
$369,461.37 	to $370,261.37 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-58E5-101A46XP3-2505-1358EE3037-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 58E5 
Program (PRC) 	101A46XP3 
Budget 	(BOC) 	2505 
Job # 	(Site/Project) 
Cost Organization 
DCN-LineID 1358EE3037-001 
Amount: 	$800.00 

Delivery Location Code: 0AR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 62021 
OAP/CPPD 
Washington DC 20460 USA 

FOB: Destination 
Period of Performance: 	03/01/2014 to 02/28/2015 

PERSONS RESPONSIBLE FOR APPROVING INVOICES: 
COR: GWEN TAYLOR 
ALT COR: KRISTINN LEONHART 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
. 	 Sponsoretl by GSA 

- 	 FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	2 
2. AMENDMENT/MODIFICATION N0. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

008 09/29/2014 2R-OAR-14-01905 NEW AWARD 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
B. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State antl ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION N0. 

;ADMUS GROUP, 	INC. THE 
57 WATER STREET 9B. DATED (SEE ITEM 11) 

VATERTOWN MA 024724603 

X  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-022 
0307 

10B. DATED (SEE ITEM 13) 

02/27/2014 CODE (b)(4) FACILITYCODE 

t 1. tl1W 11GIYI VI~Lr MrrLICJ 1 V MIYIG19YpIG1'tl.l Vr JVLI-AIIVIY.I 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virlue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 	 $336,062.63 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER N0. AS DESCRIBED IN ITEM 14. 

cHECK ONe A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authodty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0. IN ITEM 10A. 

B. THE ABOVE NUMPERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

E. IMPORTANT: 	Contractor 	 [91 is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 	 . 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, includfng solicitation/crontract subject maffer where feasible.) 

DUNS Number: (b)(4) 

TASK ORDER #0307 - LOGO MONITORING AND MEDIA ANALYSIS & OUTREACH FOR ENERGY STAR 
TOPO: GWEN TAYLOR 
The purpose of this modification is to provide incremental funding in the amount of 
$336,062.63. As a result, the total funded amount of this Task Order increases from 
$370,261.37 to $706,324.00. This Task Order is hereby fully funded. 

LIST OF CHANGES: 
Obligated Amount for this Modification: $336,062.63 
New Total Obligated Amount for this Award: $706,324.00 
Incremental Funded Amount changed: from $370,261.37 to $706,324.00 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore chan0ed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Sharron Doherty 
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 11 ~ ~ 

E6EECTR4~C m  
16C. DATE SIGNED 

MA'~'U~ 0 9/ 2 9/ 2 014  
(Signature of person authorized to sign) 

NSN 7540-01-152-8070 	 S IANUARD FORM 30 (REV, 10-63) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEETI 
REFERENCE N0. OF DOCUMENT BEING CONTINUED pAGE OF 

EP-W-11-022/0307/008 	 I 2 	1 2 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM N0. 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-58E8-101A46XP3-2505-1458EE4485-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 58E8 
Program (PRC) 	101A46XP3 
Budget 	(BOC) 	2505 
Job # 	(Site/Project) 
Cost Organization 
DCN-LineID 1458EE4485-001 
Amount: 	$336,062.63 

New Invoice Address: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts  
Durham NC 27711 

Delivery Location Code: OAR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 62021 
OAP/CPPD 
Washington DC 20460 USA 

FOB: Destination 
Period of Performance: 	03/01/2014 to 02/28/2015 

PERSONS RESPONSIBLE FOR APPROVING INVOICES: 
COR: GWEN TAYLOR 
ALT COR: KRISTINN LEONHART 

i 

	

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 

	

. 	 Sponsored by GSA 
 , 	 FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	2 
2. AMENDMENT/MODIFICATION N0. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT N0. (If applicable) 

009 06/09/2015 PR-HPOD-15-00115 NEW AWARD 

6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., stieet, county, State and ZIP Cotle) (x)  9A. AMENDMENT OF SOLICITATION NO. 

:ADMUS GROUP, 	INC. THE 
57 WATER STREET 9B. DATED (SEE ITEM 11) 

VATERTOWN MA 024724603 

X  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-022 
0307 
10B. DATED (SEE ITEM 13) 

02/27/2014 CODE (b)(4) FACILITYCODE 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date spec'rfied. 

12.ACCOUNTINGANDAPPROPRIATIONDATA(Ifrequired) 	 Net Decrease: 	 -$8, 952.45 
See Schedule  

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

I B. THE ABOVE NUMBERED CONTRACT/ORDER IS MOIjIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
approprietion date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

E. IMPORTANT: 	Contractor 	 x❑ is not, 	❑ is required to sign this document and return 	 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including so/icitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

TASK ORDER #0307 - LOGO MONITORING AND MEDIA ANALYSIS & OUTREACH FOR ENERGY STAR 

TOCOR: GWEN TAYLOR 

The purpose of this modification is to de-obligate funds in the amount of $8,952.45 from 

DCN 1458EE4485 and to re-obligate these same funds to Task Order #407 under this contract 

(See Task Order #407 Modification #2). This task order remains open for payment of 

invoices for trailing costs. 

LIST OF CHANGES: 

Total Amount for this Modification: -$8,952.45 

New Total Amount for this Award: $697,371.55 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore chanoed, remains unchanped and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Sharron Doherty 

15B, CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person euthorized to s(gn) (Signature of Contracting o/pcer) 

NSN 7540-01-152-8070 	 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION 
SHEETIREFERENCE N0. OF DOCUMENT BEING CONTINUED pAGE OF 

EP-W-11-022/0307/009 	 I2 	1 2 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM N0. 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Obligated Amount for this Modification: -$8,952.45 
New Total Obligated Amount for this Award: 
$697,371.55 
Incremental Funded Amount changed: from 
$706,324.00 to $697,371.55 

CHANGES FOR ACCOUNTING CODE: 
14-15-B-58E8-101A46XP3-2505-1458EE4485-001 
Amount changed from $336,062.63 to $327,110.18 

Delivery Location Code: OAR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 62021 
OAP/CPPD 
Washington DC 20460 USA 

FOB: Destination 
Period of Performance: 	03/01/2014 to 02/28/2015 
PERSONS RESPONSIBLE FOR APPROVING INVOICES: 
COR: GWEN TAYLOR 
ALT COR: KRISTINN LEONHART 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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